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1.0 BBaacckkggrroouunndd  
 

1.1 The Chemical Biological Radiological and Nuclear (CBRN) Directorate of the Pentagon Force Protection 
Agency (PFPA) provides CBRN protection at the Pentagon Reservation and DoD facilities within the 
National Capitol Region by  

 
� Continuously monitoring with a deployed and fully integrated detection network of CBRN defense 

equipment,  
� Conducting scientific and technical CBRN threat vulnerability assessments that are consistent with all 

DoD Policies,  
� Responding to CBRN incidents with an Operational Response Force capable of sampling, detecting, 

identifying, verifying, mitigating, decontaminating, and advising on CBRN hazards, and 
� Providing a locally coordinated response plan and trained workforce.   
 

1.2 To support that mission, the CBRN Directorate requires contractor logistics support to include 
procurement, storage, delivery, and sustainment of specialized CBRN incident response equipment.  This 
equipment set is designed to fulfill the re-supply requirements of the CBRN directorate for the first 72 
hours of a CBRN attack at the Pentagon Reservation and DoD facilities within the National Capitol Region. 

 
2.0 SSccooppee  

 
2.1 This Performance Work Statement (PWS) covers commercial off the shelf Consequence Management 

related equipment and services as outlined in this PWS. The Prime Vendor and Logistics Integration 
Services to be provided by the contractor in support of the CBRN Directorate of the Pentagon Force 
Protection Agency. The principal users include the Pentagon Force Protection Agency and other 
Department of Defense or Federal agencies requiring any or all of the services listed and detailed in this 
PWS.  This PWS identifies the purpose of the work to be performed by the contractor and provides a 
description of the work to be completed and any required outcomes.  The contractor shall provide the 
equipment, qualified personnel, training, and material to perform the following services in accordance with 
this PWS and any appropriate references.  Access to the program and questions regarding scope are the sole 
province of the Procuring Contracting Officer. 

 
2.1.1 Program Management 
2.1.2 Internet Based Prime Vendor Support 
2.1.3 Procurement of Spares, Sustainment Items and Initial Issue Commercial End Items 
2.1.4 Inventory Management 
2.1.5 Maintenance and Warranty Management 
2.1.6 Training 
2.1.7 Dedicated Logistics Support 
2.1.8 Defense Priority & Allocation System (DPAS) Utilization / Management 
 

 
3.0 KKeeyy  DDeeffiinniittiioonnss//AAccrroonnyymmss  
 

Appendix A.  Attachment A is the list of equipment and supplies that make up the 72 Hour Push Package.  
Attachment A will be split in half and housed in two locations (Pod A and B).  The contractor is responsible for 
performing all contract requirements for that portion of the Push Package warehoused at the contractor operated 
facility. 

 
Appendix B.  Attachment B is a list of equipment resident at PFPA facilities, which may receive all corrective 
maintenance services via this contract. 
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Consequence Management.  Defined as measures to protect public health and safety, restore essential 
government services, and provide emergency relief to governments, businesses, and individuals affected by the 
consequences of all deliberate and inadvertent releases of chemical, biological, radiological, nuclear, and high-
yield explosives with potential to cause high casualties and large levels of destruction. 
 
Contracting Officer’s Representative.  The Contracting Officer’s Representative (COR) represents the 
Contracting Officer and PFPA in tracking all contract performance.  The duties and limitations of the COR are 
listed in the COR appointment letter. 
 
Corrective Maintenance.  All maintenance normally performed at the technician level. 
 
Incident Command System.  The management system used to direct all operations at the incident scene.  The 
Incident Commander (IC) is located at the Incident Command Post (ICP) at the incident scene. 

 
National Capitol Region.  For the purposes of this contract, the National Capitol Region response area includes 
all Pentagon Reservation and Department of Defense facilities within a 50 mile radius of the Pentagon Force 
Protection Agency at 1401 Fern Street. 
 
Pod A.  Pod A is that portion of the 72 Hour Push Package equipment and supplies warehoused and managed at 
the contractor’s facility. 
 
Pod B.  Pod B is that portion of the 72 Hour Push Package equipment and supplies held by the CBRN 
Directorate.  It is warehoused and managed by the Government. 

 
Preventive Maintenance.  All maintenance normally performed at the user level. 

 
Prime Vendor.  For the purposes of this contract, the contractor establishes business relationships with a 
number of vendors and equipment manufacturers alleviating the requirement for the Government to interface 
with these sources of supply.  The contractor also assumes the responsibility for inventory management and 
sustainment of the equipment in Pod A.  In addition, the contractor will be responsible for corrective 
maintenance of equipment in Pod’s A & B as referred to in Appendixes A & B herein.  

 
JRO NBC Defense.  The Joint Requirements Office for Nuclear, Biological, and Chemical Defense. 

 
ICS.  Incident Command System. 

 
MSHA.  Mine Safety and Health Administration. 

 
NFPA.  The National Fire Prevention Agency. 
 
NIOSH.  The National Institute of Occupational Safety and Health. 
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4.0 PPrrooggrraamm  MMaannaaggeemmeenntt  
 

4.1 Program Staff.   Under this contract, the contractor will be required to provide the necessary staff as 
delineated below as part of its day to day support, management, and reporting of the contract requirements.  
These requirements shall be priced separately. The contractor will provide key personnel to execute the 
implementation of a successful contract that offers Logistics and Inventory Management, 24 hour Customer 
Service, Sales and Maintenance Technician Support and 24 hour Emergency Response Delivery (ERD) to 
the CBRN team/PFPA within the National Capitol Region. 

 
4.1.1 Program Manager.  The PM is the primary point of contact for the COR with regard to contract 

performance and shall be the single point of accountability for accomplishing program objectives 
for total life-cycle systems management, including sustainment.  PM shall consider supportability, 
life cycle costs, performance, and schedule in making program decisions.  His/Hers duties include, 
but are not limited to, staying abreast of program progress, risks, costs, delivery schedule, product 
performance, product improvements, process improvements, current status of servicing the 
equipment as listed on Appendix A (Pod A) and Appendix B (Table of Equipment) with 
warehousing, delivery, re-supply, maintenance, and warranty programs necessary to maintain the 
integrity of the contract.  In addition, the PM is expected to communicate effectively progress, 
successes, problems, issues and risks to the COR and to promote the project identity and message 
at all times.  This requires the PM to be proactive in terms of identifying possible quality 
improvements across all areas of the service.  This will take the form of reports (frequency to be 
determined) identifying potential improvements, and cost savings with appropriate detail and cost 
schedules. The PM will also be required to continually drive process improvement and to identify 
any areas where changes may result in a benefit. 

 
4.1.2 Contract Administrator.  Contract will assign a Contractor Administrator to organize and 

implement the Administrative Services, which will ensure the logistics support process will run 
efficiently. The Contractor Administrator or his/her designee may coordinate the design and 
development of a vendor catalog specific to the PFPA 72 Push Package Equipment and Service 
contract.  Information, reports and data analysis relevant to the inventory activity will be recorded 
and accessible as required by the MCLC Contracting Officer and PFPA COR.  Any changes to the 
catalog deemed necessary in order to maintain the level of integrity required to protect the PFPA 
team and the CBRN directorate mission will be presented and approved by the MCLC Contracting 
Officer.  

 
4.1.3 Inventory Manager.  The Inventory Manager (IM) will report directly to the Program Manager.  

The role of the IM will be to oversee the contractor operated warehouse.  This includes the proper 
storage of all equipment, maintenance of equipment inventory data, shipping and receiving.  This 
activity is limited to that portion of the package stored and maintained at the contractor operated 
warehouse (normally Pod A).  The IM will work directly with PM to design the contractor 
operated warehouse plan that will create the most efficient method of transfer and transportation of 
the 72 Hour Push Package to the Cold Zone logistics coordination area as designated by PFPA.
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5.0 PPrriimmee  VVeennddoorr  

 
5.1 Total Systems Approach.  The Government fully embraces eBusiness practices and methodologies thru 

the application of sharing “Best Practices” and commitment to continuous process improvement.  The 
contractor shall provide goods and services as a source of supply for the CBRN Directorate in accordance 
with this PWS.  The contractor shall implement and maintain a fully integrated, limited access, Internet 
based Prime Vendor program.  This program shall incorporate electronic Internet based procurement, 
tracking, reporting and paying functions with emphasis on user friendly and customer focus.  It is expected 
that the contractor will install a separate portal page for this Program, which will meet the requirements set 
forth herein.  The Prime Vendor program shall use hardware and software that are fully compatible with 
U.S. Government platforms and security requirements. The contractor shall apply systems integration to 
optimize total system performance (hardware, software, and staff), operational effectiveness, and 
suitability, survivability, safety, and affordability.  Supportability, a key component of performance, shall 
be considered throughout the system life cycle.  These systems shall integrate current available IT security 
practices and polices to ensure that the Government information is protected and secure from outside 
unauthorized sources.  The desired delivery of applications and systems will be thin clinic – Web based. 

   
5.2 The above systems/applications must be properly maintained and supported to allow for real time 

information at a glance, enabling timely, informed decisions.  The sharing of “Best Practices” approach 
will be a key element for this contract. The contractor will develop a comprehensive, high-level, 
architectural depiction of eBusiness processes within the areas of responsibility.  A balanced score card will 
be implemented to measure the end user acceptance, usability, reliability, information access, and overall 
collaboration between the Government and contractor. 

 
5.3 To support the above scorecards, metrics will be defined to determine acceptable performance 

measurements.  These metrics will form an integral part of the monthly reports and will the included as part 
of the commitment to continuous process improvement. 

 
5.4 The program shall fully integrate the following functions (at a minimum): 
 

5.4.1 Purchase requests that originate at the customer’s computer terminal, 
5.4.2 Availability of requested items e.g., in stock or on back order,  
5.4.3 Availability of funding,  
5.4.4 Contracting Officer authorization,  
5.4.5 Order status,  
5.4.6 Shipping status,  
5.4.7 Evidence of receipt by authorized Government personnel,  
5.4.8 Invoicing,  
5.4.9 Payment, and Reconciliation of funds availability. 
5.4.10 Asset tracking 
5.4.11 Monthly Reporting/Scorecards 
5.4.12 Integration with Government’s Wide Area Work Flow – Receipt and Acceptance (WAWF-R/A).  

Version 3.0 expected to be released June 2003.  Contractors not presently utilizing WAWF-R/A 
are not required to integrate until version 3.0 is released. 

 
5.3 The contractor shall provide the overall process, consistent with a commercial off-the-shelf CRM & e-

procurement system/application, from the initiation of authorized user through receiving, asset tracking to 
reporting.  This process must be seamless to the end user via an Internet based system.  The system will 
provide functionality similar to Amazon.com with an equipment catalog that provides information such as 
complete item descriptions, digital photographs, availability, “shopping carts,” and “check out” 
functionality.  The contractor is expected to provide a cost effective, state of the art, but very user-friendly 
system that meets all of the minimum requirements stated in this PWS.  Additionally, the contractor is 
expected to provide common sense features that far exceed the minimal requirements so that the 
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requirements user, DFAS, Contracting Officer, and contractor enjoy a system that works beyond 
expectations. 

 
5.4 The electronic equipment catalog shall include all items in the initial issue push package.  The contractor 

shall add items to the catalog (to include repair parts and medical supplies) upon request of the COR and 
approval of the Contracting Officer.  The contractor shall add the contents of its commercial catalog when 
the data are available.  Additionally, the contractor will continuously review the catalog for obsolete or 
unavailable equipment.  As equipment becomes either obsolete or unavailable, the contractor shall inform 
the COR and offer alternatives.  In order to reduce the administrative burden, the catalog will be revised at 
the request of the Contracting Officer.  Pricing will be reviewed in accordance with the contractor’s ability 
to remain responsive.  Pricing is subject to approval by the Contracting Officer.   

 
5.5 Procurement of Spares 

 
5.5.1 Procurement of Spare, Sustainment Items and Initial Issue Commercial End Items.  When directed 

by the Contracting Officer, procure Consequence Management related COTS equipment, spares, 
and sustainment items (including repair parts) in support of the CBRN Directorate mission 

5.5.2 The contractor shall fill orders using any commercial or authorized Government sources available. 
5.5.3 The contractor shall tender for acceptance only those goods and services that meet the contract 

requirements.  Acceptance will be in accordance with FAR Clause 52.212-4. 
 
5.6 Inventory Management.  The contractor shall be responsible for performing or causing the performance 

of all measures required to fully support inventory management requirements set forth below.  All items 
listed in Appendices A and B will be provided as Government Furnished Material (GFM). 

 
NOTE:  The contractor is only required to fully support that portion of the 72 Hour Push Package 
warehoused at its contractor operated facilities.  This portion is known at Pod A.  The contractor is required 
to receive a portion of the package (approximately 50%), transport it, and store it in accordance with CBRN 
Directorate guidance.  Pod B will be that portion of the 72 Hour Push Package that is issued to the CBRN 
directorate.  The CBRN Directorate is responsible for all logistics support of this equipment.  The 
contractor will perform all corrective maintenance for Pod B on a Time and Materials basis at the fixed 
rates set forth in the contract.  Additionally, the CBRN directorate may request contractor assistance and/or 
direct that Pod A and Pod B be rotated so that each pod is maintained at the optimal level of readiness.  All 
costs associated with this support will be charged on Time and Materials basis at the fixed rates set forth in 
the contract  

 
5.7 Warehouse Parameters (Pod A).  The contractor shall warehouse at least one 72 Hour Push Package in a 

contractor provided, contractor operated, secure facility. 
 

5.7.1 The facility shall be climate controlled. 
5.7.2 The facility shall be controlled access. 
5.7.3 The facility shall have an alarm system. 
5.7.4 The facility shall have a loading dock and garage doors that allow commercial forklift access. 
5.7.5 The facility shall have cold storage capability based upon known requirements. 
5.7.6 The facility shall have heavy-duty shelving that supports state of the art inventory control and 

rapid loading of the equipment onto ground transportation. 
5.7.7 The contractor shall be responsible for all improvements, permits, utilities, and maintenance of the 

facility (all associated costs). 
 
5.8 Inventory Management Detail (Pod A).  The inventory management functions shall be based upon state 

of the art commercial standards relevant to this effort.  PFPA is responsible for inventory management 
(including re-supply) of any equipment in its custody (Pod B).  The contractor provided functions shall 
include the following (at a minimum).   
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5.8.1 Bar Code Based Asset Management.  The Government is responsible for implementing a Bar 

Code based asset management system.  The Government may provide software and hardware to 
the contractor for management of Pod A.  Once the program implemented, the contractor will use 
Government furnished equipment to provide bar code based inventory management on Pod A. 

 
5.8.1 Shelf-Life Management (Pod A).  The contractor shall manage shelf life detail such that the 

customer can rotate items nearing the end of their shelf life into training stocks for use.  Shelf-life 
management include automatic reordering of all items so that 95% or higher equipment / supply 
readiness is maintained at all times.  

 
5.8.2 Configuration Management (Pod A & B).  The contractor shall track and maintain a database of 

how Push Package equipment sets are configured.  The requirement includes the entire package, 
each pallet or container, and all subsets.  Equipment sets will be tracked by serial numbers. 

 
5.8.3 Scheduled Preventive Maintenance (Pod A).  The contractor shall develop a masterwork 

schedule to support continuous preventive maintenance of equipment in accordance with 
manufacturer standards or other commonly accepted standards such as NIOSH, MSHA or NFPA. 

 
5.8.4 Prepackaging for Immediate Delivery Using Ground or Air Transportation (Pod A).  The 

contractor shall develop state of the art packaging for the 72 Hour Push Package that increases 
inventory management efficiency and reduces deployment of the package to the shortest possible 
time frames.  At a minimum, the equipment and supplies shall be palletized using best commercial 
practices in accordance with CBRN packaging requirements. 

 
5.8.5 Identification and Packaging of Hazardous Materials (Pod A).  The contractor shall be solely 

responsible for the proper handling, placarding, and disposal of all hazardous materials during 
routine management and during all delivery / recovery of the 72 Hour Push Package.  The CBRN 
Directorate is responsible for handling all hazardous materials upon acceptance of the Push 
Package (Pods A & B) from the contractor.  The contractor will be responsible at all times except 
when the package is in the custody of the CBRN Directorate.  The Government is responsible for 
disposal of any hazardous materials generated between the time that the On Scene Incident 
Commander receipts for the 72 Hour Push Package until the time that the package is accepted 
back by the contractor. 

 
5.9 Maintenance and Warranty Management.  The contractor shall be responsible for performing all 

maintenance management (Pod A) and warranty management (Pod A & B).  The contractor shall also 
provide additional equipment maintenance as required by the customer and authorized by the Contracting 
Officer (Attachment B). 

 
5.9.1 The contractor shall be responsible for completing and tracking all preventive maintenance for the 

equipment in the 72 Hour Push Package (Pod A).  The tracking system shall be captured on a 
common commercial Asset Management System that is capable of tracking, maintaining, updating 
and storing records and data of all equipment under this contract.  This system shall be used to 
identify shelf life, maintenance records and re-supply.   

5.9.2 The contractor shall be responsible for completing and tracking all corrective maintenance for the 
equipment in the 72 Hour Push Package (appendix A) and all authorized corrective maintenance 
for the items in appendix B. 

5.9.3 When practicable, the contractor shall perform maintenance on site at customer locations 
(appendices A & B). 

5.9.4 The contractor shall provide maintenance records for periodic review or audit by the customer 
(appendix A). 

5.9.5 The contractor shall manage all commercial warranty maintenance and suggest extension of 
warranties when appropriate (appendix A). 
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5.10 Training.  Training programs, procedures, and documentation to support new or technically advanced 

equipment/systems. 
 

5.10.1 The contractor shall provide PV ordering system user training to all authorized users. 
5.10.2 The contractor shall provide new equipment training (NET) as required. 
5.10.3 If NET is provided by the original equipment manufacturer, the contractor shall oversee the 

provision of that training. 
5.10.4 The contractor shall participate in training events that involve notional or actual deployment of the 

push package.  This training could range from the exercise of recall procedures to complete 
delivery of the package to an exercise area for turnover to the On Scene Incident Commander. 

5.10.5 The contractor shall provide additional training at the request of the Contracting Officer. 
 
5.11 Dedicated logistics Support.  Provide dedicated logistics support to the CBRN Directorate as outlined in 

this PWS. 
 

5.11.1 Customer Service.  The contractor shall provide customer service representation, during normal 
Government working hours, and via telephone or pager during Government non-working hours, 
on a 24 hour per day, seven day a week basis. 

5.11.2 24-Hour Recall.  The contractor shall support recall procedures as required by the CBRN 
Directorate.  These procedures will be jointly developed between the CBRN and the contractor.  
This support shall include notification of key contractor personnel and immediate recall of support 
personnel and equipment required to deploy the 72 Hour Push Package. 

5.11.3 Ground Transportation.  The contractor shall be fully responsible for providing all lift and ground 
transportation for deployment of Pod A from the contractor warehouse.  The contractor is required 
to perform all functions that will support ground delivery of the Pod A to the On Scene Incident 
Commander.  The Government is responsible for providing material handling equipment at the 
Incident Scene and any transportation for movement of the equipment package while it is in the 
custody of the On Scene Incident Commander. 

5.11.4 Air Transportation.  The contractor shall work with the customer and other Government agencies 
to support rapid air shipment of the Pod A aboard military or commercial aircraft (including rotary 
craft).  This effort will include preparation of any cargo for air shipment, including load plans, 
participation in cargo inspections and loading, as well as off load of the cargo at destination.  The 
Government will provide necessary equipment and manpower to facilitate air shipment, including 
aircraft, load planners, pallets, cargo handlers, and material handling equipment.  

5.11.5 Handling of Hazardous Materials.  The contractor shall ensure that all hazardous materials are 
properly identified and prepared for shipment via ground or air transportation as required to 
support the incident. 

5.11.6 On Scene Support.  When directed by the Contracting Officer, or COR, the contractor shall 
provide on site technical support for the equipment delivered to an incident.  This effort may 
include emergency maintenance, re-supply, fitting, and other reasonable support as far forward as 
the cold zone or logistics support area.  This support will be on Time and Materials basis at the 
fixed rates set forth in the contract. 

 
 
6.0 DDeeffeennssee  PPrriioorriittyy  &&  AAllllooccaattiioonn  SSyysstteemm  ((DDPPAASS))      

 
6.1 This contract is a DPAS rated order (DO-C9).  The contractor shall pass down the rating to suppliers of 

goods and services in orders per CFR 700.15.  The language “This is a Rated Order for National Defense or 
Public Safety use and you are required to follow all the provisions of the DPAS Regulations (15 CFR 
70R)” shall be used for requisitions passed from the contractor to its subcontractors and vendors (where 
appropriate).  

 
 
7.0 DDeelliivveerraabblleess  
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7.1 This PWS has many inherent deliverables that the contractor will be expected to provide.  The items below 

are considered to be essential to Government oversight and program success.  All information required to 
be reported, maintained, supported, and delivered will be available via on-line as specified in section 
5.0 above.  This requirement must be fully demonstrated and tested as part of Vendor qualification 
process.  Failure to meet the on-line requirement will be considered by the Government as a 
termination event. 

 
7.1.1 Standard Operating Procedures (SOPs).  The contractor shall develop SOPs related to 

warehouse management and all relevant subfunctions, 24-Hour Recall, and Push Package delivery, 
at a minimum.  These procedures are considered to be deliverables and shall be turned over to the 
Government upon contract completion or at any other time specified by the Contracting Officer or 
COR.  

7.1.2 Ad Hoc Reports.  When directed by the Contracting Officer, the contractor shall prepare 
appropriate reports such as implementation plans, procurement status reports, funding history, on-
scene support activity and costs, and inventory status reports.  These reports will be posted to a 
secure, contractor operated web site that is accessible from Government computer terminals.  
These reports will normally be considered to be Government property. 

7.1.3 Courtesy Copies of Invoices.  Provide courtesy copies of invoices to the Contracting Officer’s 
Representative listed below at FB #2 (Navy Annex), HRD Bldg, 1401 Fern St., Arlington, VA 
22307. 

7.1.4 Asset Management. The contractor shall provide maintenance records for periodic review or 
audit by the customer (appendix A).  The maintenance records are considered to be Government 
property. 

7.1.5 24-Hour Recall Procedure.  The contractor shall support recall procedures as required by the 
CBRN Directorate.  These procedures will be jointly developed between the CBRN and the 
contractor.  This support shall include notification of key contractor personnel and immediate 
recall of support personnel and equipment required to deploy the 72 Hour Push Package. 

7.1.6 Logistics Support.  The contractor is required to document all processes and procedures 
developed and used to support logistics footprint including floor layout plan, shipping & 
receiving, and shelf life.  This information is considered to be Government property. 

7.1.7 Training Material. The contractor shall provide PV ordering system user training to all 
authorized users.  Any resulting training materials may be considered to be Government property.  

7.1.8 Material.  The contractor may be required to procure such items as pallet systems and 
shipping containers, shelving systems, and cold storage equipment.  This equipment will 
become Government property. 

7.1.9 Monthly Reports.  These report shall follow the following format and content: 
 

i. Format.  The Status Report may be in contractor format.  
ii. Identification.  The data indicated below shall be contained on a title page or on the first page of 

the report.  
1. Title/identification of the system/component/program/project.  
2. Type of report (e.g., monthly, interim, final).  
3. Period covered by the report.  
4. Contract number.  
5. Preparing activity or contractor's title.  
6. Security classification, when required.  
7. Distribution Statement.  

iii. Page Size.  The report shall be on 8 1/2 by 11 inch (metric A4) paper.  
iv. Content.  The report shall contain the following:  
v. Summary.   The summary shall include a brief statement of the overall project status, covering the 

accomplished technical activities and development, objectives of efforts, summary results of 
efforts, identification of major problems/deficiencies with impact, and recommended solutions.  

vi. Body of Report.   The Status Report shall contain the following items, where applicable:  
vii. Milestone/Task Status.   The status of each milestone/task as defined by the statement of work or 

contract, as applicable.  
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viii. A statement as to whether or not the program/project/task is on schedule; if not, the effort planned 

to meet the schedule shall be indicated. Include an overall status of each milestone, task, or unit of 
work. Include updated schedule sheets, milestone charts, or task synopsis sheets identifying phase 
of task and percentage of completion of each task, technical instruction, or order.  

ix. A comparison of achieved end-product performance capabilities projected against contract 
baseline values, requirements, or allocations.  

x. Effort expended on each task to date, and a brief description of technical developments and 
accomplishments.  

xi. Key dates in any testing program and a description of tests performed and significant test results. 
If applicable, a description of the amount and type of down time on the equipment or system under 
test.  

xii. A list of all designs completed and a brief description of each item. For designs in process, provide 
estimated dates for design and drawing completion.  

xiii. A narrative of outstanding problems and/or risks existing as of the previous status report, and their 
resolution status.  

xiv. New problem and/or risks areas encountered or anticipated, their effect on the overall work 
effort/project, and steps being taken to remedy problem situations.  

xv. Significant results of conferences, trips, or directives from the Contracting Officer's 
representatives.  

xvi. Any other information, which may cause significant changes in the program schedule.  
xvii. Future plans. Summary of future plans, recommendations and proposals both for the next 

reporting period and for any long term plans.  
xviii. Itemized Man-Hours and Costs. Itemized man-hour and cost expenditure incurred for the reporting 

period by category and task, total contractual expenditures, and funds remaining as of the 
reporting date IAW contract rate structure.  

xix. Contract Deliveries Status. The status of each deliverable end item, including data deliveries, as 
required by the contract. Provide item and contract identification, shipping/transmittal data, 
acceptance status, security classification, and scheduled due date information.  

xx. Report Preparer. Name of person(s) preparing report and telephone number(s).  
xxi. Appendices. Appendices, where applicable, for tables, references, charts, or other descriptive 

material. Each appendix shall be identified and referenced in the appropriate area of the report.  
xxii. DISTRIBUTION STATEMENT: DISTRIBUTION STATEMENT A: Approved for release; 

distribution is limited.  
 
8.0 IInnssuurraannccee  

 
8.1 The contractor shall retain employee insurance at the appropriate coverage levels that support the effort 

required under this Performance Work Statement.  The contractor shall ensure that any subcontractor 
employees are also appropriately insured.  No contractor employee shall perform contract effort any farther 
forward than the incident cold zone or logistics support area. 
 

 
9.0 RReessppoonnssiibbiilliittyy  

 
9.1 The CBRN Directorate is responsible for ensuring that this Performance Work Statement and resulting 

contract are fully supportive of program objectives, in line with CBRN operational doctrine, and any DoD 
or Joint Requirements Office for NBC Defense approvals.  This document and accompanying contract will 
be modified to reflect changes to CBRN Directorate requirements as they occur. 

 

10.0 SSppeecciiffiiccaattiioonn  CCoommpplliiaannccee  
 

10.1 The contractor is responsible for complying with this Performance Work Statement, the resulting contract, 
commonly accepted commercial, NIOSH, MSHA, or NFPA practices, and any doctrinal references 
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provided by the CBRN Directorate or appropriate authority.  The Contracting Officer is the final authority 
for resolving issues regarding scope and interpreting contract requirements.  

 
 
11.0 GGeenneerraall  OOppeerraattiinngg  PPrroocceesssseess  aanndd  PPrroocceedduurreess  

 
11.1 There are likely to be a number of processes and procedures operating on Government sites that will have 

an impact on the contractor and delivery of service by the contractor.  Similarly the contractor may seek to 
operate in a way that impacts the customer.  The Contracting Officer/COR will require the supplier to 
conform to published procedures, or where value may be added by an alternative approach, to define 
alternatives as a response to each element of this PWS. 

 

12.0 GGoovveerrnnmmeenntt  PPooiinnttss  ooff  CCoonnttaacctt  
 

12.1 The Government Program Manager, Contracting Officer’s Representative, and Contracting Officer for this 
program are: 

 

Director, CBRN Directorate 

 
TBD 

Contracting Officer’s Representative 
 
 

 

Major Jeffrey W. Megargel 
Contracting Officer 
(229) 639-6715 
megargeljw@matcom.usmc.mil 

 

TBD 

 

 
 

13.0 DDeeppllooyymmeenntt,,  TTuurrnnoovveerr,,  &&  RReettrrooggrraaddee  ooff  tthhee  7722--hhoouurr  PPuusshh  PPaacckkaaggee  
 

13.1 For the purposes of this contract, the NFPA Incident Command System is the Standard Operating 
Procedure. 

13.2 The Director of the CBRN Directorate, Pentagon Force Protection Agency may authorize deployment of 
the 72 Hour Push Package (Pod A) to support resupply requirements at the scene of an actual or training 
CBRN incident.  The actual notification is delegated to a subordinate CBRN authority who will notify the 
contractor to deploy the package to the incident scene. 

13.3 Under the terms of this contract, the contractor shall maintain redundant 24-hour communication links with 
the CBRN Directorate.  The contractor shall also retain personnel and equipment for immediate recall to 
support deployment of the package. 

13.4 Per ICS standards, the first notification is “Alert.”  Upon official notification, the contractor will validate 
the alert notification, and recall personnel and equipment required to deploy the package.  The contractor 
shall make all coordination (Federal, state, and local authorities) required to ensure passage of the ground 
or air transportation while preparing the package for immediate transportation. 

13.5 When the package is completely loaded and prepared for movement, the contractor shall notify the 
appropriate authority at PFPA that the package is ready.   

mailto:megargeljw@matcom.usmc.mil
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13.6 Upon receipt of a valid deployment order from PFPA, the contractor personnel responsible for delivering 

the package shall rendezvous with any state for local escort personnel and proceed to the designated 
location.   

13.7 The 72 Hour Push Package will be delivered no closer than the cold zone and turned over to the CBRN 
Directorate On Scene Incident Commander (IC).  The IC will normally be found at the Incident Command 
Post. The CBRN Directorate is responsible for providing any manpower and material handling equipment 
required to offload the cargo upon acceptance by the On Scene Incident Commander.  Upon acceptance of 
the cargo, the security, storage, and use of the equipment are the sole responsibility of the Government.  
Contractor provided transportation will exit the incident scene and return to a contractor designated 
location.  When directed by the Contracting Officer, or COR, qualified contractor personnel may stay on 
site under the terms of this contract.  They are not responsible for equipment until the On Scene Incident 
Commander formally releases the equipment for retrograde to the contractor’s facility or disposal as 
appropriate. 
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Appendix A 
 

  Source of Supply Nomenclature Qty U/I U/M Part Number 
1 Inficon, Inc Hapsite Calibration Gas 3 cs. 6 930-433-P6 
2 Inficon, Inc Hapsite Carrier Gas 3 cs. 6 930-432-P6 
3 Tradeways, LTD. M8 Chemical Detection Paper 12 bk.   6665-00-050-8529 

4 
Anachemia Canada 

Industries M256A1 Detector Kits 72 ea. 1 665011 

5 Draeger Safety, Inc. 
Replacement Detector Tubes, Hazmat 
Detection Kit 36 pk. 1 Set 1,2 or 3 

6 Draeger Safety, Inc. Multiwarn Calibration Gas Mixture 3 cs. 1  34 liter bottle  

7 Draeger Safety, Inc. 
Replacement Detector Tubes, Civil Defense 
Set (CDS) 40 pk. 1 1/1,Set 1/5,Set 5 

8 SKC, Inc. 
Personal Air Monitoring Filter Cassette (50 
Pack) 6 pk. 1 225-503 

9 SKC, Inc. Tenax Desorption Tube 6 pk. 1 226-56 
10 SKC, Inc. Activated Charcoal Desorption Tube 6 pk. 1 226-01 
11 Innotek Vinyl Tubing (30') 3 rl. 1 4HL97 
12 Quicksilver Replacement Sample Jars  250 ea. 1 10009 
13 All-pak, Inc. Bottle Hazardous Material Shipper-8 oz 12 pk. 4 HMS64510 

14 Nalgene 
Nalgene 9114 Passport UN Combination 
Packaging System- 16oz 12 ea. 1 30822 

15 Nalgene 
Nalgene 9244 Passport UN Combination 
Packaging System- 32oz 12 ea. 1 5568 

16 Pelican Sample Transfer Case (model 1450) 6 ea. 1 1450 
17 Textiles, Inc. Towels- bath towel for decon 350 ea.   COTS 
18 Any 6mm Plastic Bags (50 gal) 12 rl.   COTS 
19 Clorox Bleach  64 gal. 1 COTS 

20 Ultratech 
55-Gallon Solid Waste Container (Polycoat) 
with Overpack 12 ea. 1 Ultratech 

21 Any Bag-on-a-Roll Poly Bags 9 rl. 1 5XL49 
22 Unimed Mid West Disinfectant Solution-bactericide   6 gal. 1 ME1G078300 
23 Spill Defense Hazmat Spill Kit 3 ea. 1 2BD-18742 
24 Apco Extruder 6mm Sheet Plastic (roll of 100'x12') 6 rl. 1 LDPE Clear 
25 Taylormade Products Chemical Resistant Tarps (15'x20') 12 ea. 1 761520 

26 Spill Defense 
Sorbent Pad Spill Kit- 65 Gal spill kit (Spill 
Defense) 6 ea. 1 2BY-33227 

27 Modec, Inc. 
MDF Decon Formula Auqeous Foam 
Mixture 3 gal. 1 020-LSA100 

Protective Clothing 
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Level A HazMat Suits -Tychem TK EX 
Commander Level A Suit,High Visibility 
Lime -Yellow, Thermo-Bond Max Seams: 
Fully encapsulating, rear entry, two exhaust 
valves, 40 mil PVC/5mil Teflon/20 mil PVC 
EX(extra wide) face shield, gas tight zipper 
closure, double storm flap, expanded back 
for SCBA, attached inner Barrier/outer 
Butyl glove system, attached boots, boot 
flap         

28 
Dupont Personal 

Protective Clothing Tychem TK rear entry suit- Small 14 ea. 1 TKXRB 

29 
Dupont Personal 

Protective Clothing Tychem TK rear entry suit- Medium 41 ea. 1 TKXRB 

30 
Dupont Personal 

Protective Clothing Tychem TK rear entry suit-Large 92 ea. 1 TKXRB 

31 
Dupont Personal 

Protective Clothing Tychem TK rear entry suit- XL 142 ea. 1 TKXRB 

32 
Dupont Personal 

Protective Clothing Tychem TK rear entry suit- 2X 41 ea. 1 TKXRB 

33 
Dupont Personal 

Protective Clothing Tychem TK rear entry suit- 3X 14 ea. 1 TKXRB 

    

Level A Fully Encapsulating Training Suits-
Tychem TK Training suit, sown seam, rear 
entry, Fully encapsulation, 20mil PVC 
EX(extra-wide)faceshield, attached butyl 
glove, expanded back for SCBA         

34 
Dupont Personal 

Protective Clothing Tychem TK Training suit Small 5 ea. 1 TKX112 

35 
Dupont Personal 

Protective Clothing Tychem TK Training suit Medium 5 ea. 1 TKX112 

36 
Dupont Personal 

Protective Clothing Tychem TK Training suit Large 10 ea. 1 TKX112 

37 
Dupont Personal 

Protective Clothing Tychem TK Training suit XL 10 ea. 1 TKX112 

38 
Dupont Personal 

Protective Clothing Tychem TK Training suit 2X 5 ea. 1 TKX112 

39 
Dupont Personal 

Protective Clothing Tychem TK Training suit 3X 5 ea. 1 TKX112 

33 
Dupont Personal 

Protective Clothing Pressure Test Kit for Level A suits 2 ea. 1 99081-001 

  
Dupont Personal 

Protective Clothing 

MarGard Coveralls-Tyvek Coverall, zipper 
front, attached hood, skid resistant boots, 
elastic wrists         

46 
Dupont Personal 

Protective Clothing 
Tyvek MarGard Fabric Coveralls Small-
Tyvek 1 cs. 25 1414 

47 
Dupont Personal 

Protective Clothing 
Tyvek MarGard Fabric Coveralls Medium-
Tyvek 2 cs. 25 1414 

48 
Dupont Personal 

Protective Clothing 
Tyvek MarGard Fabric Coveralls Large-
Tyvek 4 cs. 25 1414 

49 
Dupont Personal 

Protective Clothing Tyvek MarGard Fabric Coveralls XL-Tyvek 6 cs. 25 1414 

50 
Dupont Personal 

Protective Clothing 
Tyvek MarGard Fabric Coveralls (2X)-
Tyvek 2 cs. 25 1414 
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51 
Dupont Personal 

Protective Clothing 
Tyvek MarGard Fabric Coveralls (3X)-
Tyvek 1 cs. 25 1414 

    Lanx Garments- Type 1 Fabric Sets w/hood         

52 Lanx 
Chemical Protective Undergarments/ Pants 
& Shirt (S-XL) 200 sets     

53 Lanx 
Chemical Protective Overgarments/ Pants & 
Shirt (S-XL) 200 sets     

Protective Miscellaneous  

54 North 
 HazMat Safety Boot  Approved MIL-B-
51176F 344 pr.   75177 

  Tingley Boots HazProof 344 pr.     

55 Best 
Butyl Chemical Protective Gloves (Various 
Sizes) 14", 14mil, smooth finish 400 pr.   874 

56 Best 
Nitrile Chemical Protective Gloves- Powder 
free, Disposable  2 ca 1000 6005PF 

57 
Dupont Personal 

Protective Clothing Removable glove system for Level A suits 344 pr.   99015 

58 
Dupont Personal 

Protective Clothing Anti-fog spray for Level A suits 10 ea.   99965 

59 
Dupont Personal 

Protective Clothing Chemical Resistant Tape 1 cs. 24   
              

Rescue System 
60 Power Hawk Power Hawk Rescue System- Cyclone Plus 2 ea   Cyclone Plus 
61 Power Hawk Power Push Small Ram 25 inch 2 ea   P- 25  
              

Respiratory Protection 

62 Scott 
60 Minute 4.5 Carbon Fibre Cylinders, 
Empty cyls 13 ea.   804723-01 

63 Scott 
Scott pass-through with Hansen fitting for 
Level A suits 344 ea.   803620-01 

65 Scott C420 Battery Pack 13 ea.   805839-01 

66 Scott 
Scott upgrade for current SCBA for pass 
through device 20 ea.     

              
Miscellaneous Accessories 

68 Spontex Sponges 40 ea.     
69 Schaefer Scrub Brushes- Long Handle-5' 20 ea. 1 69061/66372 
70 Remco Scrub Brushes- Short Handle-20" 20 ea. 1 59608 
71 Tyco Adhesives Duct Tape 24 rl. 1 CT3YE2 

72 North 
Barricade Tape 3"X1000' 2 mil red or 
yellow 12 rl. 1   

73   Shower Shoes-  Flip Flops 350 pr. 1   
74 North Alcohol-Free Wipes/Lens cleaning  1 cs. 1000 T1025T 
75 RayoVac D Cell Batteries 1 cs. 48   
76 RayoVac AA Cell Batteries 1 cs. 72   

77 Justrite 
5 Gallon Steel Safety Gas Cans for 
Unleaded Gasoline 3 ea.   10801 
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78 Cramer Blades Replacement for Shark Cutter 3 pk. 10 200801 
79 Omniglow Illuminating Disc-Various Colors available 3 pk. 12 WGB9C 
              

Food Supplies 
80 Any Meals-MRE's (12 meals per case) 13 cs. 12 COTS 
81 Any Bottled Water ( 12. oz bottles) 15 cs. 24 COTS 
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Appendix B 
 

Manufacturer Item Description Quantity 
      
Scott 60 minute carbon fiber cylinders 29 
  Air Pak Fifties- 4.5 19 
  EZ Flow Regulators 19 
  C420 PAPR Device 15 
Kappler/Dupont     
  Level A Hazmat Suits 14 
  (Tan Responder CSM suit)   
  Training Suits- Blue Large- 5 ea 
  Style 41555 Medium- 5 ea 
    X-Large- 3 ea 
    XX-Large- 5 ea 
  Level A Pressure Test Kit 251982 
Quicksilver     
  ChemBio Sampling Kit- real 1 
  Model # QSA102   
  ChemBio Sampling Kit- training 4 
Inficon     
  Hapsite #1 (AM498) 1 
  Hapsite #2 (AM503) 1 
  SM513 1 
  SM512 1 
  HSS132 1 
  HSS130 1 
  Batteries- Nickel Metal Hydrate 1 
Draeger     
  MultiWarn 4 
  Batteries for Multiwarn 5 
  Miniwarn 8 
  Batteries for the Miniwarn 6 
  CDS Kit   
Environics     
  ChemPro 100 5 
Target/Bicron     
  FieldSpec 2 
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